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10B. DATED (SEE ITEM 13)

CODE I FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
dThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, is not ex-
tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
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MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an cffer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior ta the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED [N ITEM 14.

{vi |A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
— TRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor I::l is not, D is required to sign this document and return ____copies to the issuing office.
14. DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

3

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO PROJECT, SAN JUAN, PUERTO RICO.

THIS IS A DESCRIPTIVE AMENDMENT. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY
MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED.

THE DATE AND TIME FOR RECEIPT OF PROPOSALS REMAINS UNCHANGED (4:00 PM, AUGUST 13, 2002).

NOTE: THE DEADLINE TO SUBMIT QUESTIONS IS AUGUST 7, 2002. QUESTIONS SUBMITTED AFTER THE DEADLINE
MAY NOT BE ANSWERED.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 104, as heretofore changed, remains unchanged and in full force

and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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NSN 7540.01.152-8070 30-106.02 STANDARD FORM 30 (REV. 10-83 USAPPE V2.00

PREVIOUS EDITION UNUSABLE FAR {48 CFR} 53.243




SF 30 CONTI NUATI ON SHEET

SPECI FI CATI ONS:
a. Asterisks and Underlined text additions or deletions with
line/cross-outs appear where revisions have been made to the text on the

encl osed revi sed pages and pertain only to changes nade by this amendnent.

b. The text changes nmay have necessitated reformatti ng of subsequent

text or pages. |If this is the case, those pages have al so been issued as
anended pages but are not nmarked with asterisks, underlining or |ine/cross-
out s.

SECTI ON 00010A — Del ete pages 00010A-1 thru 00010A-8 and replace with revised
attached pages.

SPECI FI CATI ONS DESCRI PTI VE CHANGES. The fol |l owi ng descriptive change has been
made to the Specifications. Specifications should be adequately marked to
indicate that it has been changed.

SECTI ON 01270: Page 5, delete paragraph 1.1.18 inits entirety and insert in
lieu thereof: “1.1.18 NOT USED’ .

DRAW NGS: None.
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SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

BASE: LEVEE, RECTANGULAR CHANNEL,

TRAPEZOIDAL EARTH CHANNEL, AND BOX

CULVERT
0001 MOBILIZATION AND DEMOBILIZATION LUMP SUM $
0002 EROSION AND SEDIMENT CONTROL, AND

TURBIDITY MONITORING LUMP SUM 3
0003 PILE TESTS:
0003AA PILE TEST - DYNAMIC (ESTD QUANTITY) 10 EACH $
0003AB PILE TEST - COMPRESSION (ESTD QUANTITY) 3 EACH $
0003AC PILE TEST - TENSION (ESTD QUANTITY) 3 EACH $
0004 CONCRETE BOX CULVERT (STATION 2+50 TO

14+59):
0004AA MAINTENANCE OF TRAFFIC LUMP SUM $
0004AB DEMOLITION LUMP SUM $
0004AC CLEARING AND GRUBBING LUMP SUM $
0004AD COFFERDAM AND DEWATERING LUMP SUM 3
0004AE EXCAVATION LUMP SUM $
0004AF AGGREGATE WORK PLATFORM LUMP SUM $
0004AG STEEL H-PILES (ESTD QUANTITY) 84,420 LINEAR FOOT §
0004AH REINFORCED CONCRETE LUMP SUM $
0004AJ COMPACTED BACKFILL LUMP SUM $
0004AK GRADING AND DRAINAGE LUMP SUM $
0004AL PAVEMENT REPAIRS LUMP SUM s

00010A-1
(Rev Am 0002)
(Rev Am 0003)

DACW17-02-R-0010 (Rev Am 0004)




LINE ITEM

0005

0005AA

0005AB

0005AC

0005AD

0005AE

0005AF

0005AG

0005AH

0005AJ

0005AK

0005AL

0005AM

0005AN

0006

0006AA

0006AB

0006AC

0006AD

0006AE

0006AF

0006AG

0006AH

0006AJ

DACW17-02-R-0010

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

DESCRIPTION

CONCRETE BOX CULVERT (STATION 14+59 TO
15+75).

MAINTENANCE OF TRAFFIC

DEMOLITION

CLEARING AND GRUBBING

COFFERDAM AND DEWATERING
EXCAVATION

WATERLINE RELOCATION IN AVENUE "C"
SANITARY SEWER SIPHON IN AVENUE "C"
AGGREGATE WORK PLATFORM

STEEL H-PILES (ESTD QUANTITY) 8,133
REINFORCED CONCRETE

COMPACTED BACKFILL

GRADING AND DRAINAGE

PAVEMENT REPAIRS

CONCRETE BOX CULVERT (STATION 15+75 TO
22+60):

MAINTENANCE OF TRAFFIC
DEMOLITION

CLEARING AND GRUBBING
COFFERDAM AND DEWATERING
EXCAVATION

AGGREGATE PLATFORM

STEEL H-PILES (ESTD QUANTITY) 44,569

REINFORCED CONCRETE

COMPACTED BACKFILL

00010A-2
(Rev Am 0002)
(Rev Am 0003)
(Rev Am 0004)

QUANTITY

UNIT UNIT PRICE TJOTAL
LUMP SUM |
LUMP SUM $
LUMP SUM s
LUMP SUM $
LUMP SUM $
LUMP SUM $
LUMP SUM |
LUMP SUM $

LINEAR FOOT § $
LUMP SUM $
LUMP SUM $
LUMP SUM $
LUMP SUM s
LUMP SUM $
LUMP SUM |
LUMP SUM $
LUMP SUM 3
LUMP SUM $ 00
LUMP SUM $ -
LINEAR FOOT $ $
LUMP SUM $
LUMP SUM $




LINE ITEM

0006AK

0006AL

0007

0007AA

0007AB

0007AC

0007AD

0007AE

0008

0008AA

0008AB

0008AC

0008AD

0008BAE

0008AF

0008AG

0008AH

0009

0009AA

DACW17-02-R-0010

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

DESCRIPTION
GRADING AND DRAINAGE

PAVEMENT REPAIRS

90" DIAMETER SANITARY EFFLUENT OUTFALL
MAIN:

MONITORING AND CONTROL OF CONSTRUCTION
VIBRATION

EXCAVATION AND DEWATERING
STEEL H-PILES (ESTD QUANTITY) 6,400
REINFORCED CONCRETE

EMERGENCY REPAIR KIT

OPEN RECTANGULAR CHANNEL (STATION
22+60 TO 26+60):

MONITORING AND CONTROL OF CONSTRUCTION
VIBRATION

DEMOLITION
CLEARING AND GRUBBING

CHANNEL WALLS - PURCHASE AND DELIVERY
OF SHEET PILING 1,883

CHANNEL WALLS - INSTALLATION OF SHEET
PILING

CHANNEL WALLS - REINFORCED CONCRETE
PILE CAP

EXCAVATION

STONE CHANNEL BASE

EARTH TRAPEZOIDAL CHANNEL (STATION 24+20
TO 29+80):

DEMOLITION

00010A-3
(Rev Am 0002)
(Rev Am 0003)
(Rev Am 0004)

QUANTITY

UNIT UNIT PRICE TOTAL
LUMP SUM $
LUMP SUM $
LUMP SUM $
LUMP SUM $
LINEAR FOOT § $
LUMP SUM $
LUMP SUM $
LUMP SUM $
LUMP SUM $
LUMP SUM $
TON $ $
LUMP SUM s
LUMP SUM $
LUMP SUM $
LUMP SUM $
LUMP SUM $




LINE ITEM

0009AB

0009AC

0009AD

0009AE

0010

0010AA

0010AB

0010AC

0010AD

0010AE

0010AF

0010AG

0010AH

0010AJ

0010AK

0010AL

0011

DACW17-02-R-0010

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

DESCRIPTION
CLEARING AND GRUBBING
EXCAVATION
STONE CHANNEL BASE

SELECT FILL

RECTANGULAR CHANNEL AT EXISTING BECHARA
CANAL (STATION 31+40 TO 39+00):

MONITORING AND CONTROL OF CONSTRUCTION
VIBRATION

ACCESS TO BECHARA CANAL
DEMOLITION
CLEARING AND GRUBBING

CHANNEL WALLS - PURCHASE AND DELIVERY OF
SHEET PILING (ESTD QUANTITY) 1,695

CHANNEL WALLS - INSTALLATION OF SHEET
PILING

CHANNEL WALLS - REINFORCED CONCRETE
PILE CAP

EXCAVATION
STONE CHANNEL BASE
GRADING AND DRAINAGE

DEBRIS BARRIER

NOT USED

00010A-4
{(Rev Am 0002)
(Rev Am 0003)
(Rev Am 0004)

QUANTITY

UNIT

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

TON

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

UNIT PRICE

TOTAL

s
s




LINE ITEM

0012

0013

0014

0015

0016

0017

0018

* 0019

0020

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

DESCRIPTION QUANTITY

UTILITY MODIFICATIONS - ELECTRICAL POWER

UTILITY MODIFICATIONS - ELECTRICAL POWER
(PREPA) (SEE NOTE 1 BELOW)

UTILITY MODIFICATIONS - TELEPHONE SERVICE

UTILITY MODIFICATIONS - TELEPHONE SERVICE
(PRTC) (SEE NOTE 1 BELOW)

UTILITY MODIFICATIONS - TELEPHONE SERVICE
(CTC) (SEE NOTE 1 BELOW)

UTILITY MODIFICATIONS - WATER DISTRIBUTION
SYSTEM

UTILITY MODIFICATIONS - WATER DISTRIBUTION
SYSTEM (PRASA) (SEE NOTE 1 BELOW)

NOT USED

UTILITY MODIFICATIONS - SANITARY SEWERS
(PRASA) (SEE NOTE 1 BELOW)

TOTAL - BASE (LINE ITEMS 0001 THRU 0020)

00010A-5
(Rev Am 0002)
(Rev Am 0003)

DACW17-02-R-0010 (Rev Am 0004)

UNIT

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

UNIT PRICE

TOTAL

$ __20.000.00

$ 40,000.00

$__37,000.00

$ 24,000.00

$__6.000.00




SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO
LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

OPTION A: DELETED

0021 NOT USED

OPTION B: CULVERT (STATION 0+00 TO 2+50)
AND MARGARITA LEVEE (STATION 31+00 TO

36+00)
0022 CONCRETE BOX CULVERT (STATION 0+00 TO

2+50):
0022AA MAINTENANCE OF TRAFFIC LUMP SUM $
0022AB DEMOLITION LUMP SUM $
0022AC CLEARING AND GRUBBING LUMP SUM $
0022AD COFFERDAM AND DEWATERING LUMP SUM $
0022AE EXCAVATION LUMP SUM $
0022AF AGGREGATE WORK PLATFORM LUMP SUM $
0022AG STEEL H-PILES (ESTD QUANTITY) 19,042 LINEAR FOOT § $

00010A-6
(Rev Am 0002)
(Rev Am 0003)
DACW17-02-R-0010 (Rev Am 0004)




LINE ITEM

0022AH

0022AJ

0022AK

0022AL

0022AM

0022AN

0022AP

0022AQ

0022AR

0023

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

DESCRIPTION QUANTITY
CONCRETE PILE ENCASEMENT AT PIER
REINFORCED CONCRETE
COMPACTED BACKEFILL
GRADING AND DRAINAGE
PAVEMENT REPAIRS
STONE RIPRAP
RETAINING WALL (INCLUDES ANCHORING SYSTEM)
WATER LINE RELOCATION

FUEL LINE RELOCATION

NOT USED

TOTAL OPTION B (LINE ITEMS 0022 THRU 0022AR)

TOTAL AMOUNT (LINE ITEMS 0001 THRU 0022AR)

00010A-7

(Rev Am 0002)
(Rev Am 0003)

DACW17-02-R-0010 (Rev Am 0004)

UNIT

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

UNIT PRICE

TOTAL




LINE ITEM

0024

0024AA

0024AB

0024AC

NOTE:

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

CONTRACT 2AA, BECHARA INDUSTRIAL AREA, RIO PUERTO NUEVO, PUERTO RICO

DESCRIPTION QUANTITY
AWARD FEE
BASE AWARD FEE (THE TOTAL AWARD FEE

SHALL BE EQUAL TO 10% OF THE TOTAL FOR
LINE ITEMS 0001 THRU 0020)

DELETED

OPTION B AWARD FEE (TOTAL FOR THIS LINE
SHALL BE EQUAL TO 10% OF THE TOTAL FOR
LINE ITEMS 0022 THRU 0022AR)

TOTAL AWARD FEE AMOUNT

UNIT

LUMP SUM

LUMP SUM

UNIT PRICE

TOTAL

(1) THESE LINE ITEMS ARE ESTIMATED DOLLAR AMOUNTS FOR EVALUATION PURPOSES ONLY. PAYMENT WILL
WILL BE MADE AT THE ACTUAL COST INCURRED BY THE CONTRACTOR AS SUPPORTED BY INVOICES FURNISHED
BY THE UTILITY COMPANIES. THE ESTIMATED DOLLAR AMOUNT, GIVEN AS A FIXED COST, WILL BE ADJUSTED
PER CHANGES CLAUSE OF SECTION 00700 CONTRACT CLAUSES TO A LESSER OR GREATER AMOUNT AS

SUPPORTED BY ACTUAL INVOICES.
PREPA = PUERTO RICO ELECTRIC POWER AUTHORITY
PRTC = PUERTO RICO TELEPHONE COMPANY
CTC = CENTENNIAL TELEPHONE COMPANY
PRASA = PUERTO RICO AQUEDUCT AND SEWER AUTHORITY

OFFERORS MUST OFFER ON ALL LINE ITEMS. SEE PROVISION AT 52.236-28 (SECTION 00100).

SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS".

THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONAL ITEM(S) ANYTIME PRIOR TO DEMOBILIZATION

OF EQUIPMENT.

00010A-8
(Rev Am 0002)
(Rev Am 0003)

DACW17-02-R-0010 (Rev Am 0004)
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